TABLE 2.5

CONSTRUCTION COST ESTIMATE
HARTFORD WEST MIS

New Britain-
New Britain- Plainville

1-84 Plainville | LRTI-84to | Farm Ave. | LRTI-84to | Commuter | New Britain I-84 HOV

Reconstruction LRT Route 9 LRT Fienemann Rail Busway [I-84 Busway| Lane

RAP3 RAP 4A-1 RAP 4A-2 | RAP4A-3 | RAP4A-4 RAP 4B RAP 4C-1 | RAP4C-2 RAP 5
Major Contract ltems $323.3 $113.9 $178.0 §71.4 $§209.4 §72.0 $50.0 $107.2 §255.9

Contingencies $100.2 $20.9 $46.0 $§12.6 $§52.4 $12.9 $12.4 §32.6 §78.3

Incidental, efc. $103.8 §21.6 §47.6 $13.1 §54.3 $134 $12.9 $§33.7 $81.1
GRAND TOTAL $527.3 $156.5 $271.6 $97.1 $316.1 $98.3 $75.3 $173.5 $415.3

In 1995 millions of dollars

SOURCE: Hartford West MIS Technical Report #3




